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Note: This Addendum shall be included as part of the Contract Documents.
Items in this Addendum apply to all drawings and specification sections whether
referenced or not involving the portion of the work added, deleted, modified, or
otherwise addressed in the Addendum. Acknowledge receipt of this Addendum
in the space provided on the Bid Form. Failure to do so may subject the Bidder

to disqualification.

1.1.1 See Attached addendum

End of Addendum
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ADDENDUM

Project Name: HVAC Replacement Addendum No.: One (1)
Department of Workforce Services
St. George, Utah

DFCM Project # 05133920 Date: October 10, 2005
WHW Project # 05012
From: WHW Engineering Inc
1354 East 3300 South Suite 200
Salt Lake City, Utah 84106
Phone (80) 466-4021 Fax (801) 466-8536

To: DFCM — Jeff Reddoor
Project Manager

This Addendum forms and becomes a part of the Contract Documents and modifies the original Bidding
Documents dated 9/23/05 as noted below. Acknowledge receipt of this Addendum in the space provided on
the Bid Form. Failure to do so may subject the Bidder to disqualification.

This Addendum consists of one page.

| - CHANGES TO PRIOR ADDENDA: N/A

Il - CHANGES TO BIDDING REQUIREMENTS: N/A

Il - CHANGES TO AGREEMENT & OTHER CONTRACT FORMS: N/A

IV — CHANGES/CLARIFICATIONS TO CONDITIONS OF THE CONTRACT: N/A
V - CHANGES/CLARIFICATIONS TO SPECIFICATIONS:

Item V-1.  Section 15910 Automatic Temperature control system. Paragraph 1.1 A — Add new
paragraph B with the following information.

B. "Coordinate with Utah Controls the changing out of the control modules in the
existing cabinets. Existing controller does not have enough control points for the
new split system. Existing wiring shall remain and be reused where possible.”

VI - CHANGES/CLARIFICATIONS TO DRAWINGS:

Iltem VI-1. Sheet MD401, Notes 10, 11 and 12 shall be extended to read, “Remove existing
controller in the existing panels.”

Item VI-2. Sheet ME401, Note 12 shall be extended to read, “Provide new control modules in
existing panels and make all new wiring changes and connections.”

Iltem VI-3. Sheet ME101, Note 5, last sentence shall read, “PRV station shall be sized for 300,000
BTUH.

Item VI-4. Sheet ME401, Note 16 shall be extended to read, “Gas piping shall be fastened securely
to the wall. Paint gas piping same color as building.”

Iltem VI-5. Sheet ME101, Note 8, typing error- change “grile” to “grille”.

Iltem VI-6. Sheet ME601, Condensing Unit Schedule Note 6 shall be 10.1 EER in lieu of 12.7
shown.

End of Addendum



